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SECTION B
SUPPLIES OR SERVICES AND PRICES/COSTS

B.01 Description of Service

This is a cost reimbursement contract to provide to the Federal Energy Regulatory
Commission a cost benefit analysis for the Regional Transmission Organization initiative
that addresses issues identified and defined by the FERC staff. The contractor shall
furnish the necessary personnel, facilities, equipment, material, supplies and serviccs
(except as may be expressly sel [orth in this contract as furnished by the government) to
accomplish the objectives and requirements of Section J, Attachment 11, Statement of

Work, entitled Preparation of Cost Benefit Analysis of Regional Transmission
Organizations".

B.02 Supplies/ i

Period: November 8, 2001 through April 8, 2002

Clin Description Est.Labor Hr. Est. Cost
001 Framing the Problem 214 $25,048

Fixed Fee: $2,281.00
Other Direct Cost: $297.00

Total Cost Plus Fixed Fee $27,626
002 Base Case Development 640 $56,110

Fixed Fee:5,090.00
Other Direct Cost: $446.00

Total Cost Plus Fixed Fee $61,646



003

004

005

006

Development of Scenarios

Fixed Fee: $2,169.00
Other Direct Cost: $208.00

Total Cost Plus Fixed Fee
Meetings

Fixed Fee: $1,495.00
Other Direct Cost: $3416.00

Total Cost Plus Fixed Fee
Model Runs

Fixed Fee: $.4,962.00
Other Direct Cost: 5416.00

Total Cost Plus Fixed Fee
Cost Impact Analysis

Fixed Fee: $4,200.00
Other Direct Cost: $416.00

Total Cost Plus Fixed Fee

248

144

624

474

$23,887

$26,264
$16,197

518,108
$54,721

$60,099
$46,251

$50,867

PAYMENT OF FIXED FEE: The Government shall make payments to the Contractor
when requested as work progresses, but not more frequently than bi-weekly, on account
of the fixed fee, equal to 9.00% of amounts invoices by the Contractor under the
"Allowable Cost and Payment" clause hereof for the related period subject to the
withholding of paragraph (b) of the "Fixed Fee" clause. In the event of discontinuance
of the work in accordance with the clause of this contract "LIMITATION OF FUND",
the fixed fee shall be redetermined by mutual agreement equitable to reflect the
diminution of the work performed, the amount by which such fixed fee is less than or
exceeds payments previously made on account of fee and that amount shall be paid to or
repaid by the Contractor, as the case may be.



B.03 Option to Extend the Term of the Contract Services

The period of performance of this contract may be extended, at the unilateral discretion
of the government, by the Contracting Officer giving written preliminary notice of
extension to the contractor within the period specified in this contract and at least 30 days
prior to contract expiration. The preliminary notice does not commit the government to
such an extension. The total duration of this contract shall not exceed 6 months from the
commencing date of Movember 6, 2001.



SECTIONC
DESCRIPTION/SPECIFICATIONS/WORK STATEMENT

C.01 Basic items Clin 001 through 003 identified under B.02 Supplies/Service and
Prices/Costs shall be performed in accordance with the attached statement of work,

Section ] attachment) entitled "Preparation of Cost Benefit Analysis of Regional
‘Transmission Organizations".



SECTION D
FPACKAGING AND MARKING

D.01 Packaging

Preservation, packaging, and packing for shipment or mailing of all work deliverable
hereunder shall be in accordance with good commercial practice and adequate to insure
acceptance by common carrier and safe transportation at the most economical rates.

D. 02 MARKING

a. Each package, report or ather deliverable shall be accompanied by a letter or the
document which:

Identifies the contract by number under which item is being delivered.

Identifies the deliverable item number or Report Requirement which
requires the delivered items(s)

Indicate whether the contractor considers the delivered item to be a partial
or full satisfaction of the requirement.

b. For any package, report or other deliverable being delivered to a party other than
the Contracting Officer, a copy of the document required in (a) above shall be
simultancously provided to the office administering the contract, as identified in Section
G of the contract, or if none, to the Contracting Officer.



SECTION E
INSPECTION AND ACCEPTANCE
E.01 INSPECTION
Inspection of all items under this contract shall be accomplished in writing by the
Contracting Officer's Technical Representative (COTR), or any other duly authorized
Government Representative.

E. 02 ACCEPTANCE

Acceptance of all work and effort under this contract shall be accomplished in writing by
the Contracting Officer, or any duly appointed designee.



SECTION H

SPECIAL CONTRACT REQUIREMENTS

H.01 ITEMS BEING ACQUIRED, AND PRICES/COSTS

The contractor shall furnish all personnel, and other support services need for the
services (except as may be expressly set forth in this contract as furnished by the
Government). Such support services including personnel shall be in conformance with
the terms and conditions of the contract as stated in Section C.

H.02 REPRESENTATION, CERTIFICATIONS AND ACKNOWLEDGMENTS

The Representations, Certifications and Acknowledgments of the offeror for the contract
are hereby incorporated by reference.

H.03 Technical Direction

a. Performance of the work under this contract shall be subject to the technical
direction of the FERC Contracting Officer's Representative identified elsewhere in this
contract. The term "technical direction” is defined to include, without limitation:

1. Directions to the Contractor which implement the contract effort,
Shift work emphasis between work areas or tasks, and fill in details or
otherwise serve accomplish the contractual Statement of Work.

2. Provision of written information to the Contractor which assists in the

interpretation of drawings, specifications; or technical portions of the work
description.

3. Review and where required by the contract, approval of technical reports,
drawings, specifications and other technical information to be delivered by
the contractor to the Government under the contract.



B. Technical direction must be within the scope of work stated in the contract.
The Contracting Officer's Technical Representative does not have the
authority 1o and may not issue any technical direction which:

1. Constitutes an assignment of additional work outside the Statement

of Work;

sl Constitutes a change as defined in the contract clause entitied
"Changes"

3. In any manner causes an increase or decrease in the total price or

the time required for contract performance:

L Changes any of the expressed terms, conditions or specifications of
the contract; or

5. Interferes with the Contractor’s right to perform the terms and
conditions of the contract.

Generally, technical directions shall be issued in writing by the Cantracting
Officer's Technical Representative.

The Contractor shall proceed promptly with the performance of technical
directions duly issued by the Contracting Officer’s Technical Representative
in the manner prescribed by this article and within his authority under the
provisions of this clause. If, in the opinion of the Contractor, any instruction
or direction by the Contracting Officer's Technical Representative falls within
one of the categeries defined in (B) (1) through (5) above, the Gontractor
shall not proceed but shall notify the Contracting Officer in writing within five
(5) working days after receipt of any such instruction or direction and shall
request the Centracting Officer to modify the contract accordingiy. Upon
receiving the notification from the Contractor, the Contracting Officer shall:

1. Advise the Contractor in writing within thirty (30) days after receipt of
the Contractor’s letter that the technical direction is within the scope
of the contract effart and does not constitute a change under the
“Changes" clause of the contract.

2 Advise the Contractor within a reasonable tima that the Government
will issue a written change order.

A failure of the Contractor and Contracting Officer to agree that the technical
direction is within the scope of the contract, or a failure to agree upon the
contract action to be taken with respect hereto shall be subject to the
provisions of the clause entitled "Disputes - Alternate |' of the Contract
Clauses Section I).



SECTION F
DELIVERIES OR PERFORMANCE

F.01 PERIOD OF PERFORMANCE

The period of performance shall be from November 6, 2001 to April 8, 2002. The period
of performance may be unilaterally extended in accordance with Section B. Clause BB
(103, of this contract.

F.02 PRINCIPAL PLACE OF PERFORMANCE

The principal place of performance shall be at the contractor's facility and the
Government's facility,

F.03 SUMMARY OF DELIVERABLES

Deliverables are outlined in the Statement of Work in attachment 11, of Section J
attachment.



H.07 Modification of Authority

Notwithstanding any of the other provisions of this contract, the Contracting Officer
shall be the only individual authorized to:

a. accept nonconforming work,
b. waive any requirement of this contract, or
¢. modify any term or condition of this contract

H.08 Government Property and Data

Except as otherwise authorized by the Contracting Officer in writing, the Contractor is
not authorized to acquire as a direct charge item under this contract any equipment,
furniture, fixtures or other personal property items.

H.09 Insurance

The contractor shall provide liability insurance coverage in accordance with FAR
28.307-2 for (i) worker compensation and employer's liability in compliance with Federal
state workers compensation and occupational disease statues; and (ii) bodily njury
liahility coverage of at least $500,000 per occurrence. Evidence of insurance shall be
provided to the Contracting Officer.

All insurance policies shall contain an endorsement that any cancellation or material
change in the coverage adversely of affecting the Government's interest shall not be
effective unless the insurer or the Contractor gives written notice of cancellation or
change as required by the Contracting Officer.

H.10 Key Personnel

The personnel specified below arc considered to be essential to the work being
performed hereunder. Prior to diverting any of the specified individuals to other project,
the Contractor shall notify the Contracting Officer reasonably in advance and shall
submit justification (including proposed substitution) in sufficient detail to permit
evaluation of the impact on the project. No diversion shall be made by the Contractor
without the written consent of the Contracting Officer.



SECTION II
CONTRACT DOCUMENTS, EXHIBITS, OR ATTACHMENTS

[LEM DESCRIPTION DATE

Statement of Work



SECTION C
STATEMENT OF WORK

Background

As part ol its continued cfforts toward the formation and implementation of Regional
Transmission Organizations (RTOs), the Commission is undertaking a more detailed
analysis of the benefits and costs in order to guide its remaining policy decisions. The
Commission staff requires additional support in the preparation of this cost-benefit
analysis to refine its estimates of the benefits of the RTO initiative and the associated
costs as the Commission moves forward.

‘The RTO initiative built upon the foundation provided by Order 882 on whalesale
competition in electric power transmission, and the Environmental Impact Statement
(EIS) for Order 888. The modeling and analysis the FA for Order 2000 also provided
overall estimates of the expected benefils of RTOs for the scenarios considered in the
EA. The updated and more detailed cost-benefit analysis contemplated in this Statefiment
of Work will build upon the earlier simulation modeling estimates for the EA, update
these estimates and expand to incorporate a broad range of inputs including specific
model scenarios and calculations needed to address the cost impact issues thal are now
facing the Commission in its decisions regarding RTO implementation and development.

Preparation of the cost-benefit analysis will include quantitative analysis using national
scale computer simulation modeling with regional detail. In addition, the range of
expected benefits will be assessed using quantiative and qualitative analysis which fall
outside of the modeling system's capabilities. The precise nature of this analysis will be
determined based on FERC staff work, questions raised by parties in comments
regarding cost benefit issues and RTOs to the Commission or in other public forums, and
the work conducted during the initial phase of the project.

Scope of Work
The contractor shall conduct the following tasks:

Framing, Base Case and Scenario Specification -Identify clearly the subject of the cost-
benefit analysis, the bounds of this analysis, what tasks can be completed by extending
the sunulalion modeling from the earlier cost analysis of the RTO proposal and what
tasks will require related off line analysis. FERC will determine which impacts and
issues are most important for investigation in the cost benefit analysis, while seeking



Run and Calibrate Base Case. After data collection and model development are
complete, the contractor shall mn and calibrate the model to current conditions
and forecasts of future demand and fuel prices. FERC staff will review and
comment ¢n the base case model runs, and the contractor shall incorporate any
resulting changes into a final base case.

Development of Scenarios. Along with the development of the base case, the contractor shall
work closely with FERC staff to identify the best approaches to characterize the RTO policy
initiative mechanisms for potential economic effects, based on the earlier model simulation
analysis and updated to retlect current conditions and issues raised during the development of
RT0Os. These approaches will be incorporated into a set of scenarios to analyze the cost impact
of RTOs. The contractor shall prepare analyses describing the conceptual basis for model
scenarins and the specific assumptions to be used in each seenario.

Meetings. The contractor shall meet with the FERC project team at least once a week to
discuss the overall status of the project and each of the active tasks, including any relevant results
of modeling or analysis ellorts and any potential concerns about project schedule. The contractor
shull make arrangement to meet with the COTR to obtain additional direction and clarification on
the task essipnment, The contractor shall have technical staff and technical/finformational
materials available to support Commission staff when this support is needed to prepare internal
FERC memoranda or reporls related to the cost-benefit study. The contractor shall be prepared
to allocate personnel to work at FERC, il deem necessary by the COTR.

Model Runs and Tmpact Analysis.

Model Runs. After the development of the base case and the analyses needed to develop the
scenario inputs the contractor shall make the model runs tor the specified scenarios. The
contractor shall plan to run the model for 6 scenarios, with the polential Lo revise this number
after the problem has been framed. The contractor shall work closely with FERC stall in the
review and analysis of these results.

Cost Impact Analysis. Cost-benefit impacts associated with the RTO initiative shall be
produced primarily by the modeling system, including detailed results of power plant output and
cost, and an analysis regional benefits and cost impacts. The contractor shall deliver to FERC
analyses summarizing the economic cost and benefit changes associated with each scenario. This
analysis shall also include any related analyses that are needed to determine the cost impacts on a
regional basis for each of the scenarios. Full model outputs shall be made available to FERC
staff electronically. Any other quantitative or qualitative analysis deemed necessary for inclusion
by the COTR shall also be prepared by the contractor, and results provided in written analyses to
FERC, and on an electronic basis when needed.



I1.04 Subcontracts

Prior to the placement of subcontracts and in accordance with the clause, 52,244-2,
"Subcontracts (Cost Reimbursement and Letter Contracts)", the Contractor shall insure
that:

a. They contain all the clauses of this contract, altered when necessary, which
contain a requirement for such inclusion in applicable subcontracis.

b. Any applicable Subcontractor Certificate of Current Cost or Pricing Data and
Subcontractor Representatives and Certifications..

¢.  Any required prior notice and deseription of the subcontract is given to the
Contracting Officer and any required consent is received. Except as may be expressly set
forth therein, any consent by the Contracting Officer to the placement of subcontracts
shall not be construed to constitute approval of the Subcontractor or any subcontraciing
terms or conditions, determination of the allowability of any costs, revision of this
contract or any or the respective obligations of the parties thereunder, or creation of any
Subcontractor privity of contract with the Government.

H. 05 Reserved
H. 06 Organizational Conflicts of Interest

1. The contractor warrants that to the best of the contractor's knowledge and belief, there
are no relevant facts or circumstances which could give rise to an organizational conflict
of interest, as deflined in FAR 9.5, or that the Contractor has disclosed all such relevant
information. For purpose of this contract the term "Organizational Conflict of Interest”
means that a relationship or situation exists whereby an offeror or a contractor (including
chief executives and directors, to the extent that they will or do become involved in the
performance of the contract, and proposed consultants or subcontractors where they may
be performing services similar to the services provided by the prime) has past, present, or
currently planned interests that either directly or indirectly (through a client, contractual,
financial, organizational or other relationship) may relate to the work to be performed
under a Federal Energy Regulatory Commission contract which (a) may diminish the
Contractor's capacity to give impartial, technically sound, objective assistance and
advice, or (b) may result in it being al an unfair competitive advantage. This prohibition
doe not preclude the normal low of benefits from the performance of the contract.



input from the contractor on analytic approached. The contractor will prepare a
memorandum describing the results of these initital scoping efforts. This memorandum
shall list the important impacts and issues, the types of analysis which will be addressed
using the model simulation and those which will be addressed without direct use of the
model. This task is important because it will also define the scope of the modeling and
regional detail analyzed in the Base Case and Scenario modeling.

Base Case Development. The characterization of the base conditions is one of the most
important tasks. The base case must reflect the conditions that would have prevailed with no
action on RTOs, i.e., that of status quo implementation of Order 888 by the Commission without
an RTO initiative. This base case will be based on the characterization of the base case for the
cost and environmental analysis of the RTO proposal (the "EA") updated as needed to reflect
current conditions and the cost impact needs of the analysis. The contractor shall work closely
with FERC staff to develop a realistic base case which characterizes current utility dispatch,
planning and other industry conditions impaortant for analyzing the economic costs of the RTO
initiative. There will be four subtasks within this task:

sSpecification of the Base Case. The contractor shall work with FERC in the
development of the base case. The contractor shall provide a description of the
data currently in IPM and other relevant modeling databases, key assumptions
made by the model in manipulating the data, and an initial set of major base case
input assumptions (such as electricity demand and natural gas prices) to be used in
constructing the base case scenario. This specification may be provided as

updates Lo the specification used in the environmental and cost analysis of the
RTO proposal.

Data Collection. "T'he contractor must have substantial and relevant data on
electric utility power plants, fuel consumption and environmental factors and be
able to incorporate these in the simulation model. Other data identified in the
specification of the base case will be collecled if required. The contractor shall
prepare a memorandum summarizing these data, how it may be analyzed in the
modeling [ramework, and the key premises underlying the modeling for the cost
impact analysis.

Muodel Development and Modication. The contractor shall make model
modifications to the extent that they are required by the specified scenarios. For
example, the contractor may (a) make modifications to the model structure as
required, and (b) develop spreadsheet or other analysis tools to pre-process data
for entry into, or to pot-process data output from the modeling system to address
identified cost and benefit issues.



Run and Calibrate Base Case. After data collection and model development are
complete, the contractor shall run and calibrate the model to current conditions
and forecasts of future demand and fuel prices. FERC staff will review and
comment on the base case model runs, and the contractor shall incorporate any
resulting changes into a final base case.

Development of Scenarios. Along with the development of the base case, the contractor shall
work closely with FERC staff to identify the best approaches to characterize the RTO policy
initiative mechanisms for potential economic effects, based on the earlier model simulation
analysis and updated to reflect current conditions and issues raised during the development of
RTOs. These approaches will be incorporated into a set of scenarios to analyze the cost impact
of RTOs. The contractor shall prepare analyses describing the conceptual basis for model
scenarios and the specific assumptions to be used in each scenario.

Meetings. The contractor shall meet with the FERC project team at least once a week to
discuss the overall status of the project and each of the active tasks, including any relevant results
ol modeling or analysis efforts and any potential concerns about project schedule, The contractor
shall make arrangement to meet with the COTR to obtain additional direction and clarification on
the task assignment. The contractor shall have technical staff and technical/informational
materials available to support Commission staff when this support is needed to prepare internal
FERC memaoranda or reports related to the cost-benefit study. The contractor shall be prepared
to allocate personnel to work at FERC, if deem necessary by the COTR.

Model Runs and Impact Analysis.

Maode]l Runs. After the development of the base case and the analyses needed to develop the
scenario inputs the contractor shall make the model runs for the specified scenarios. The
contractor shall plan to run the model for 6 scenarios, with the potential to revise this number
after the problem has been framed. The contractor shall work closely with FERC staff in the
review and analysis of these results.

Cost Impact Analysis. Cost-benefit impacts associated with the RTO initiative shall be
produced primarily by the modeling system, including detailed results of power plant output and
cost, and an analysis regional benefits and cost impacts.  The contractor shall deliver to FERC
analyses summarizing the economie cost and benelit changes associated with each scenario. This
analysis shall also include any related analyses that are needed to determine the cost impacts ona
regional basis for each of the scenarios. Full model outputs shall be made available to FERC
staff electronically. Any other quantitative or qualitative analysis deemed necessary for inclusion
by the COTR shall also be prepared by the contractor, and results provided in written analyses to
FERC, and on an electronie basis when needed.



Deliverables

Deliverable title SOW Reference Due Date

1. Framing Memorandum Paragraph 2.1 20 Days After Award (DAA)
2. Base Case/Scenario Report Paragraph 2.3/2.4 50 DAA

3. Meeting Reports Paragraph 2.5 10 DAC(Meeting Completion)
5. Model Run Results Paragraph 3.1 75 DAA

6. Cost Impact Report Paragraph 3.2 90 DAA

Description of Deliverable Documents

Ten copies of each of the deliverable documents must be provided to the COTR by the
close of business on the dates indicated in the schedule. The deliverables shall also be provided
on 3.5-inch floppy disk or CD-ROM.

All final documents shall be reviewed and edited by the contractor to ensure that the
document is free of typographical and grammatical errors. Final documents shall be organized in
a lopical manner.

The contractor shall be responsible for demonstrating that the deliverables independently
address all issues in sufficient detail to support cost impact conclusions and that all conclusions
and recommendations contained within the final documents are adequately supported by its
analyses or referenced documents.

‘THe contractor shall inform the COTR of the format, proposed oentent and anyedits of the
deliverable documents for comments and approval. Further, the contractor shall be responsible
for ensuring that final documents incorporate all comments, mudiﬁcafian, and editing

recommended by the COTE.



SECTION |
CONTRACT CLAUSES



SECTION I - COST REIMBURSEMENT - GENERAL

a. The following contract clauses of the Federal Acquisition Regulation (FAR) (1997 Edition),
the full text of which will be made available upon request, are hereby incorporated in this

contract by reference with the same force and effect as if set forth in full:

Clause No, Title and Datg FAR Text
1 Definitions . nMav 2001 52.202-1
( ) Alternate 1 (APR 1984)
2 Gratuities (APR 1984) 532033
3 Covenant Against Contingent Fees 52.203-5
(APR 1984)
4 Restrictions on Subcontractor Sales to the | 52.203-6
Government (JUL 1995)
3 Anti-Kickback Procedures (JUL 1995) 52.203-7
6 Price or Fee Adjustment for Illegal or 52.203-10
Improper Activity (JAN 1997)
[Verg 7 Protecting the Government's Interest 52.209-6
When Subcontracting With Contractors
Dicbarred, Suspended, or Proposed for
Debarment
(JUL 1995)
8 Material Requirements { Aug 2000, 522115
9 Defense Priority and Allocation [ 52.211-15
Requirements (SEP 1990) |
10 Audit and Records — Negotiation 52.215-2
June 1999
11 Integrity of Unit Prices (QCT 1997) 52.215-14
( ) Alternate [ (OCT 1997)
12 Allowable Cost and Payment { Mgr 2000 | 52.216-7
(Alternate I FEB 1997)




and Indian-Owned Economic Enterprises
(Jun 2000

Clause No. Title and Date FAR Text
e 13 Utilization of Small, Small Disadvantaged | 52.219-8
and Women-Owned Small Business
Concems ( Oct 20001
14 Notice to the Government of Labor 52.222-1
Disputes (FEB 1997)
15 Contract Work Hours and Safety 52.222-4
Standards Act-Overtime Compensation
(Sept 2000
16 Walsh-Healey Public Contracts Act 52.222-20
(DEC 1996)
17 Equal Opportunity (Feb 1999 52.222-26
[Deviation]
18 Affirmative Action for Disabled Veterans | 52.222-35
and Veterans of the Vietnam Era (APR
| 1998)
19 Affirmative Action for Workers with 52.222-36
Disabilities (JUN 98)
20 Employment Reports on Disabled 52.222-37
Veterans and Veterans of the Viemam Fra
(Jun 1999) '
el | Drug-Free Workplace (May 2001 522236
7 = e
23 Restrictions on Certain Foreign Purchases | 52.235-11
(Feb 2000:)
7 o Utilization of Indian Organizations 52.226-1




Clause No. Title and | FAR Text
25 Notice and Assistance Regarding Patent 522272
and Copyright Infringement (AUG 1996)

26 Filing of Patent Applications - Classified | 52.227-10
Subject Matter (APR 1984)

27 Insurance - Liability to Third Persons 52.228-7

| (MAR 1996)

28 Limitation on Withholding of Payments | 52.232-9
(APR. 1984)

29 Interest (JUN 1996) b 52.232-17

30 Assignment of Claims (JAN 1986) 132.333-13
( ) Alternate | (APR. 1984)

31 Prompt Payment ( May 2001 52.232-25

32 Disputes (Dec 1993 ) 52.233-1
( ) Alternate I (DEC 1991)

33 Protest After Award (AUG 1996) 52.233-3
( ) Alternate [ (JUN 1985)

34 Notice of Intent to Disallow Costs 52.242-1
(APR 1984)

35 Bankruptcy (JUL 1995) (52.242-13

36 Stop-Work Order (AUG 1989) 52.242-15
( ) Alternate [ (APR 1984)

37 Subcontracts (AUG 1998) 522442
( ) Alternate I (AUG 1998)
( ) Alternate Il (AUG 1998)

38 Competition in Subcontracting (DEC 52.244.5
1996)




Clause No. Title and Date FAR Text
39 Government Property (Cost 52.245-5
Reimbursement, Time-and-Marerial, or
Labor-Hour Contracts)}{(JAN 1986)
(Deviation SEP 97)
( ) Alternate I (JUL 1985)
R Commercial Bill of Lading Notations 52.247-1
" | (APR 1984)
41 | Preference for US-Flag Air Carriers 52.247-63
(JAN 1997)
42 Termination (Cost Reimbursement) 522496
(SEP 1996)
43 Excusable Delays (APR 1984) 52.249-14 T
44 Clauses Incorporated by Reference 52.252-2
(FEB 1998)
45 ¢ | Computer Generated Forms lf].@}_l_ 1991} 52.253-1

b. The following contract clauses of the Federal Acquisition Regulation (FAR) (1997 Edition), the full
text of which will be made available upon request, are hereby incorporated in this contract by reference
with the same force and effect as if set forth in full when the clause is preceded by an "X" in the "Effect"
column (clauses preceded by "N/A" are inapplicable to this acquisition):

Clause No. | Effect | Title and Date : FAR Text

1 X Cancellation, Recession, and Recovery of | 52.203-8
Funds for Illegal or Improper Activity
(Jan 1997)

7 X Certification and Disclosure Regarding 52.203-11
Payments to Influence Certain Federal
Transactions (APR 1991)

3 X Limitation on Payments to Influence 52.203-12
Certain Federal Transactions
(JUN 1997}




Postretirement Benefits(PRB) Other Than
Pensions (OCT 1997)

ause No. | Effect | Title and Date FAR Text
4 x Security Requirements (Aug 1996) 52.204-2
( ) Alternate I (APR 1984)
( ) Alternate [T (APR 1984)
5 X Printing/Copying Double Sided on 52.2044
o Recyeled Paper Aug 2000)
f = Order of Precedence - Uniform Contract 52.215-8
Format (OCT 1997)
7 N/A | Changes or Additions to Make-or-Buy 52.215-9
Program (OCT 1997)
( ) Alternate I (OCT 1997)
( ) Alternate I1 (OCT 1997)
B X Price Reduction for Defective Cost or 52.215-10
Pricing Data (OCT 1997)
9 N/A | Price Reduction for Defective Cost or 52.215-11
Pricing Data - Modifications(OCT 1997)
10 X Subcontractor Cost or Pricing Data 52.215-12
(OCT 1997)
11 N/A | Subcontractor Cost or Pricing 52.215-13
Data-Modifications (OCT 1997)
12 X Termination of Defined Benefit Pension 52215-15
Plans
(OCT 1997)
13 X Facilities Capital Cost of Money (OCT 32.215-16
1997)
14 N/A Waiver of Facilities Capital Cost of 52.215-17
Money (OCT 1997)
15 X Reversion or Adjustment of Plans for 52.215-18




Clause No.

| Effect

Title and Date

FAR Text

16

Notification of Ownership Changes
(OCT 1997)

52.215-19

17

'Requirements for Cost or Pricing Data or

Information Other Than Cost or Pricing
Data (OCT 1997)

( YAILI (OCT 1997) (see proposal
instructions for format)

( YAItII{OCT 1997)(see instructions for
ACO/Auditor addresses)

( ) Alt Il (OCT 1997) (applies if
submission by electronic media is
required)

( ) At TV (OCT 1997)(SF 1411 not
required; information other than cost or
pricing data is required)

52.215-20

18

Requirements for Cost or Pricing Data or
Information Other Than Cost Or Pricing
Data - Modifications(OCT 1997)

( ) Alt I(OCT 1997) (see proposal
instructions for format)

( ) Altll (OCT 1997)(see instructions for
ACO/Auditor addresses)

( ) AltIII (OCT 1997) (applies if
submission by electronic media is
required)

( ) AItTV (OCT 1997)(SF 1411 not
required; information other than cost or
pricing data is required)

52.215-21

19

Fixed Fee (MAR 1997)

32.216-8

20

N/A

Incentive Fee (MAR 1997)

52.216-10

21

N/A

Cost Contract - No Fee (APR 1984)

52.216-11

7

N/A

Cost Sharing Contract - No Fee (APR
1984)

32.216-12




Clause No. | Effect | Title and Date FAR Text

23 X Small, Small Disadvantaged and Women- | 52.219-9
Owned Small Business Subcontracting
Plan (Oct 20001

24 N/A | Liquidated Damages Subcontracting Plan | 52.219-16
(Jan 19997

25 N/A | Payment for Overtime Premiums 52.222-2
(JUL 1990)
The overtime premium is 0

26 X Convict Labor (AUG 1996) 52.222-3

27 N/A | Clean Air and Water (Reserved ) 52.223-2

28 N/A | Pollution Prevention and Right-to-Know | 52-223-5
Information (May 2001

29 N/A | Duty Free Entry (APR 1984) 52.225-10

30 X Patent Rights - Retention by the 52.227-11
Contractor (Short Form) (JUN 1997)

3l N/A | Patent Rights - Retention by the 52.227-12
Contractor (Long Form) (JAN 1997)

32 N/A | Patent Rights - Acquisition by the 52.227-13
Government (JAN 1997)

33 N/A Additional Bond Security(OCT 1997) 52.228-2

34 X Workers' Compensation Insurance 52.228-3
(Defense Base Act) (APR 1984)

35 X Taxes - Foreign Cost - Reimbursement 52.229-8
Contracts (MAR 1990)

16 - X Cost Accounting Standards (APR 1998) 52.230-2




Clause No. | Effect | Title and Date FAR Text

37 X Disclosure and Consistency of Cost 52.230-3
Accounting Practices (APR 1998)

38 X Consistency in Cost Accounting Practices | 52.230-4
(AUG 1992)

39 N/A Cost Accounting Standards- 52.230-5

” Educational Institution (APR 1998)

40 X Administration of Cost Accounting 52.230-6
Standards
(Nov 1999)

41 X Limitation of Cost (APR 1984) 52.232-20

42 TBD | Limitation of Funds (APR. 1984) 52.232-22

43 TBD | Mandatory Information for Electronic 52.232-33
Funds Transfer Payment Method (AUG
1996)

44 X Optional Information for Electronic Funds | 52.232-34
transfer payment (AUG 1996)

45 X Protection of Government Buildings, 52.237-2
Equipment, and Vegetation (APR 1984)

46 N/A F.0.B. Origin - Government Bills of 52.242-10
Lading or Prepaid Postage (APR 1984)

47 N/A | F.O.B. Origin - Government Bills of 52.242-11
Lading or Indicia Mail (FEB 1993)

48 N/A Report of Shipment (REPSHIP) (JUL 52.242-12
1995) :

49 - X Subcontracts for Commercial Items and 52.244-6

Commercial Components (APR 1998)




